STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 30/ 02 I'N SANTA CLARA COUNTY NEAR G LROY 05/ 01/ 02
CONTRACT NUMBER 04-278704 AT THE | NTERSECTI ON OF ROUTE 152 CONTRACT CCODE "I '
LOCATI ON 04- SCL- 152-11.3/11.7 AND HOLSCLAW RCAD 28 CONTRACT | TEMS

W DEN ROADWAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 13 FUND TOTAL HB4AN 309, 000 TOTAL NUMBER COF WORKI NG DAYS 45
NUMBER OF BI DDERS 6 ENG NEERS EST 276, 000.00 AMOUNT OVER 68, 444. 00 PERCENT OVER EST 24. 80
PROGRAM ELEMENTS oHC
Bl D RANK BI D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 344, 444,00 2 COVERED J C 760 782-3866 SB PREF CLAI MED
00583967
28678 SKYWAY DRI VE BOX &4 FAX 760 782-3822
RANCHI TA CA 92066
2 379, 379. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 384, 744.00 3 THE DON CHAPI N CO I NC 831 663-4273 CC PREF CLAI MED
00406512
440 CRAZY HORSE ROAD FAX 831 663-0705
SALI NAS CA 93907
4 385, 921. 00 6 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 650 482-4136
REDWOOD CI TY CA 94063
5 399, 535. 00 5 MONTEREY PENI NSULA 831 384-4081 CC PREF CLAI MED
ENG NEERI NG 00791700
P O BOX 2317 FAX 831 384-5078

MONTEREY CA 93942



04- 278704
04- SCL- 152
04/ 30/ 02

406, 630. 00

1

MC GUI RE AND HESTER

9009 RAI LROAD AVENUE
OAKLAND CA 94603

Bl D245
PAGE 2
05/ 01/ 02

510 632-7676 CC PREF CLAI MED

00095879
FAX 510 562-5209



04- 278704
04- SCL- 152
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
05/ 01/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

PLANE ASPHALT CONCRETE

TRAFFI C STRI PI NG



04- 278704 Bl D245

04- SCL- 152 PAGE 4

04/ 30/ 02 05/ 01/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE STRI PI NG MARKI NGS AND LEAD COWVPLI ANCE PLAN
RANCHO CORDOVA CA
JCE GARCI A TRUCKI NG
G LROY CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TEMPORARY CRASH CUSHI ONS AND SI GNS
NI POMO CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
WATSONVI LLE CA
TI TAN GRI NDER
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANCED ENVI RONMENTAL SERVI CE LEAD COVPLI ANCE PLAN
CORTE MADERA CA
CENTRAL STRI PI NG SERVI CES | NC STRI PI NG AND NMARKI NG
RANCHO CORDOVA CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND STREET SI GNS
SAN JOSE CA

CONTI NUED ON NEXT PACE



04- 278704 Bl D245

04- SCL- 152 PAGE 5

04/ 30/ 02 05/ 01/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL
WATSONVI LLE CA
UNI TED RENTALS H GHWAY TECHNOLOG ES K RAI L
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ADVANCED ENVI RONMENTAL LEAD COVPLI ANCE PLAN
CORTE NMADERA CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
MBI GUARD RAI L
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
STATEW DE SAFETY AND SI GNS SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG SERVI CE STRI PI NG

3489 LUYUNG DR
RANCHO CORDOVA CA 95742
CONTI NUED ON NEXT PACE



04- 278704 Bl D245

04- SCL- 152 PAGE 6

04/ 30/ 02 05/ 01/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MBI GUARD RAI L
1175 GREENVI LLE
LI VERMORE CA 94550

METAMORPHCSI S ERCSI ON CONTRCL
1060 KAI SER RD STE L
NAPA CA 94558

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA S| GNS
1091 N 10TH ST
SAN JOSE CA 95112

THOVAS AND PRATT LEAD COVPLI ANCE PLAN
1564 A FI TZGERALD DR
PINOLE CA 94564

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DALES EXCAVATI NG TRUCKI NG AND EQUI PMENT RENTAL

SAN LEANDRO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
SAN JCSE CA
STRI PI NG GRAPHI CS STRI PI NG AND S| GNS
PETALUVA CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COVPLI ANCE PLAN

PI NOLE CA



04- 278704 Bl D245

04- SCL- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 30/ 02 05/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
1 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 470 16. 00 7,520. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 100. 00* 15, 100. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 20, 589. 00* 20, 589. 00
4 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,470 5.00 12, 350. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 15 15. 00 225. 00
6 120300 TEMPORARY PAVEMENT MARKER EA 200 6. 00 1, 200. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 710 30. 00 21, 300. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 60 200. 00 12, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 50. 00 1, 000. 00
10 150711 REMOVE PAI NTED TRAFFI C STRI PE EA 750 4.00 3, 000. 00
11 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 4 25. 00 100. 00
12 150722 REMOVE PAVENMENT MARKER EA 80 7.00 560. 00
13 150742 REMOVE ROADSI DE S| GN EA 1 100. 00 100. 00
14 152390 RELOCATE ROADSI DE SI GN EA 4 300. 00 1, 200. 00
15 (S) 153157 PLANE ASPHALT CONCRETE PAVEMENT MR 3, 280 4.00 13, 120. 00
(30 MV MAXI MUM)
16 190101 ROADVWAY EXCAVATI ON VB 1,170 22.00 25, 740. 00
17 190110 LEAD COMVPLI ANCE PLAN LS LUVP SUM 7, 000. 00* 7, 000. 00
18 198001 | MPORTED BORROW VB 550 22.00 12, 100. 00
19 203016 ERCSI ON CONTROL ( TYPE D) MR 3, 000 1.00 3, 000. 00
20 390102 ASPHALT CONCRETE (TYPE A) TON 3,240 53. 00 171, 720. 00
21 566011 ROADSI DE SI GN - ONE POST EA 1 1, 500. 00 1, 500. 00
22 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 20 150. 00 3, 000. 00
23 839551 TERM NAL SECTI ON ( TYPE B) EA 1 500. 00 500. 00
24 839552 TERM NAL SECTI ON ( TYPE C) EA 1 500. 00 500. 00
25 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 500. 00 1, 500. 00
26 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 20 200. 00 4,000. 00
27 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 770 2.00 3, 540. 00
28 023563 PAVEMENT MARKER EA 140 7.00 980. 00

(TWO- VWAY YELLOW REFLECTI VE)

TOTAL 344, 444,00
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04- 278704
04- SCL- 152
04/ 30/ 02

140.

300.
3340.
100.
150.
750.
2800.
2655.
2100.

SUMMARY

00|

379, 379. 00

140.

OF

REMA

300.
3500.
100.
150.
800.
2800.
2655.
2100.

384, 744. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

14. 00 6580
2, 000. 00* 2000
16, 600. 00* 16600
4.40 10868
27.00 405
5.00 1000
38. 00 26980
150. 00 9000
77.00 1540
3.00 2250
22.00 88
1.60 128
100. 00 100.
200. 00 800.
5.00 16400.
52. 00 60840.
8, 500. 00* 8500.
24. 00 13200.
.51 1530.
60. 00 194400.
300. 00 300.
167.00 3340.
100. 00 100.
150. 00 150.
750. 00 750.
150. 00 3000.
1.60 2832.
16. 00 2240.
385, 921. 00

Bl D245
PAGE 8
05/ 01/ 02
FI FTH
BI D AMOUNT
14. 00 6580
2,200. 00* 2200
10, 000. 00* 10000
4.50 11115
27.00 405
5.00 1000
32.00 22720
166. 00 9960
86. 00 1720
3.30 2475
23.00 92
1.70 136
110. 00 110.
220. 00 880.
5.60 18368.
22.00 25740.
9, 500. 00* 9500.
72.00 39600.
3.25 9750.
66. 00 213840.
325. 00 325.
185. 00 3700.
110. 00 110.
160. 00 160.
800. 00 800.
150. 00 3000.
1.70 3009.
16. 00 2240.
399, 535. 00



04- 278704 Bl D245

04- SCL- 152 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
04/ 30/ 02 05/ 01/ 02
| TEM SI XTH
| BI D AVOUNT

| _______________________________
1 30. 00 14100. 00
2 | 2, 800. 00* 2800. 00
3| 5, 500. 00* 5500. 00
4 | 5. 00 12350. 00
5 | 40. 00 600. 00
6 | 1. 00 200. 00
7| 50. 00 35500. 00
8 | 225.00 13500. 00
9 | 90. 00 1800. 00
10 | 2.00 1500. 00
11 | 25.00 100. 00
12 | 2.00 160. 00
13 | 100. 00 100. 00
14 | 200. 00 800. 00
15 | 6. 00 19680. 00
16 | 30. 00 35100. 00
17 | 3, 000. 00* 3000. 00
18 | 30. 00 16500. 00
19 | 1.30 3900. 00
20 | 69. 00 223560. 00
21 | 400. 00 400. 00
22 | 200. 00 4000. 00
23 | 200. 00 200. 00
24 | 200. 00 200. 00
25 | 1, 700. 00 1700. 00
26 | 80. 00 1600. 00
27 | 4.00 7080. 00
28 | 5. 00 700. 00

TOT 406, 630. 00



